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Computer Sciences Corporation
WWW.CSC.Com

October 13, 2008
Letter No. DRS-08-0218

Department of Health and Human Services
DHHS Procurement and Contracting

801 Ruggles Drive

Hoey Building

Raleigh, NC 27603-2001

Attention: Ms. Susan W. Lewis

Subject: North Carolina Replacement MMIS, RFP 30-DHHS-1228-08-R
Addendum 11

Dear Ms. Lewis:

In accordance with the instructions in your letter of October 8, 2008, CSC is sending
its “Cost Proposal Supplement” in support of the Pricing Volume submitted September
23, 2008, for its bid on the North Carolina Replacement MMIS.

In accordance with Addendum 11 instructions, we have updated tables A, I and V by
adding prices for the Microsoft and SAS products previously listed in Table X. In
addition, we have updated Table L so price changes from Table I automatically roll into
Table Z. We have also placed zeros in the "License Quantity” column of Table X.
Finally, we are providing the State with a new combined Basis of Estimate (BOE) that
explains changes to Tables A, I and V and a worksheet for Table L showmg how the
revised Table I data is converted

Please feel free to contact me at manderson2(@csc.com or (703) 876-1154 or Dianne
Sagner at (301) 921-3256 or dsagner@csc.com. We appreciate your continued

cooperation.

Mark E. Anderson
Director of Contracts

Smcerely,

Attachments:

Cover Letter

State Pricing Tables

BOE for Tables A, Iand V

Pricing Table L - Pricing Table I Converted to Contract Year Worksheet

North American Public Sector (NPS)
Government Health Services Division
15245 Shady Grove Road

Rockville, MD 20850

3012 921e3000 Fax 3019219870
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Replacement MMIS Pricing Table A

Replacement Phase - DDI Milestone/Deliverable Payments

Offeror Name CSC - 13 October 2008 revision

Proposed Milestone/Deliverable

Milestone (M) or
Deliverable (D)

Proposed % To Be
Paid upon
Achievement or
Acceptance

$ Amount

Anticipated Invoice
Date
(Month Relative to
Contract Award)

1]1.3.11.1 Review & Update Business Direction D 0.024% 3 16,452.58 1
2|1.3.1.2.1 Develop Enterprise Information System Requirements D 0.151% S 104,224.94 9
3[1.3.1.2.2 Architecture Documentation D 0.311% s 215,023.56 10
4(1.3.1.2.3 Refine Data & Application Distribution for New Functionality D 0.042% S 29,307.24 11
5/1.3.1.2.4 Validate All Environments D 0.041% s 28,363.78 2
6/1.3.1.2.5 Define Data Integration Approach D 0.054% s 37,143.67 7
7|1.3.1.2.6 Plan Enterprise Transition D 0.048% s 33,283.79 12
8|1.3.1.3.1 Establish Security D 0.059% s 40,751.80 6
9(1.3.1.3.2 Establish Security Roles D 0.038% S 26,239.41 9
10({1.3.1.4.1 Revise Scope of Performance Engineering D 0.055% S 37,790.40 5
11(1.3.1.4.2 Update Predictive Model or Benchmark for Current Level of Design D 0.055% S 37,790.40 5
12(1.3.1.4.3 Adjust Model Based on Actual Performance D 0.055% S 37,790.40 6
13(1.3.1.4.4 Rerun Model or Benchmark D 0.027% s 18,894.18 6
14[1.3.1.45  |Review PE Results D 0.009% $ 6,319.89 6
15(1.3.1.4.6 Adjust Application & Database Design Based on Results D 0.028% S 19,274.85 6
16(1.3.1.5 Create LDM through Implement Data Changes D 0.072% S 49,728.19 8
17|1.3.1.6 Architecture On-going Support D 0.000%
18(1.3.1.7.1 Revise Scope of Performance Engineering D 0.060% S 41,204.12 5
19(1.3.1.7.2 Update Predictive Model or Benchmark for Current Level of Design D 0.064% S 43,979.28 5
20(1.3.1.7.3 Adjust Model Based on Actual Performance D 0.191% S 131,942.00 7
21(1.3.1.7.4 Rerun Model or Benchmark D 0.020% s 13,961.88 7
22[1.3.1.75  |Review PE Results D 0.012% $ 8,196.60 7
23]1.3.1.7.6 Adjust Application & Database Design Based on Results D 0.069% S 47,949.68 7
24]1.3.1.8.1 Revise Scope of Performance Engineering D 0.029% S 20,181.48 11
25(1.3.1.8.2 Update Predictive Model or Benchmark for Current Level of Design D 0.054% S 37,536.60 11
26(1.3.1.8.3 Adjust Model Based on Actual Performance D 0.244% S 168,919.88 14
27(1.3.1.8.4 Rerun Model or Benchmark D 0.032% s 22,309.96 14
28[1.3.1.8.5  |Review PE Results D 0.014% $ 9,864.60 14
29|1.3.1.8.6 Adjust Application & Database Design Based on Results D 0.079% S 54,707.55 14
30/1.3.1.9.1 Define Scope of Performance Engineering D 0.035% S 24,487.52 15
31|1.3.1.9.2 Create Predictive Model or Benchmark for Current Level of Design D 0.054% S 37,536.60 16
32|1.3.1.9.3 Adjust Model Based on Actual Performance D 0.218% S 151,159.52 17
33|1.3.1.9.4 Rerun Model or Benchmark D 0.032% s 22,309.96 17
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Replacement MMIS Pricing Table A

Replacement Phase - DDI Milestone/Deliverable Payments

Offeror Name CSC - 13 October 2008 revision

Proposed Milestone/Deliverable

Milestone (M) or
Deliverable (D)

Proposed % To Be
Paid upon
Achievement or
Acceptance

$ Amount

Anticipated Invoice
Date
(Month Relative to
Contract Award)

34(1.3.1.95 |Review PE Results D 0.012% $ 8,198.68 17
35|1.3.1.9.6 Adjust Application & Database Design Based on Results D 0.062% S 43,037.88 18
36[1.3.1.10.1 |Revise Scope of Performance Engineering D 0.033% S 22,745.88 18
37|1.3.1.10.2 |Update Predictive Model or Benchmark for Current. Level of Design D 0.055% S 37,804.72 18
38/1.3.1.10.3 |Adjust Model Based on Actual Performance D 0.074% S 51,105.56 19
39(1.3.1.10.4 |Rerun Model or Benchmark D 0.033% s 22,625.12 19
40(1.3.1.10.5 |Review PE Results D 0.013% $ 9,293.60 19
41(1.3.1.10.6  |Adjust Application & Database Design Based on Results D 0.069% S 47,818.72 19
42|1.3.2.1.1.1 |Development Environment (DEVL ENV) Infrastructure Build (Build 3-10) M 0.026% S 18,047.70 5
43(1.3.2.1.1.2 |DEVL ENV Build (Build 11-18) M 0.026% s 18,047.70 19
4411.3.2.1.1.3 |String Test Environment (STEST ENV) Infrastructure Build (build 3-10) M 0.026% S 18,047.70 17
45(1.3.2.1.1.4 |String Test Environment (build 11-18) M 0.026% s 18,047.70 19
46(1.3.2.1.1.5 |Initial Portal Environment (PORT ENV) Infrastructure for Build 1 & Build 4 M 0.017% S 12,031.81 1
47|1.3.2.1.1.6 |Training / Demo Environment (DEMO ENV) Infrastructure M 0.026% S 18,047.70 2
48]1.3.2.1.1.7 |Conversion Environment (CONV ENV) Infrastructure M 0.030% S 21,055.67 3
49|1.3.2.1.1.8 |UBAT Environment Infrastructure M 0.017% S 12,031.81 7
50/1.3.2.1.1.9 [Systems Integration Test Environment (SIT ENV) Infrastructure M 0.016% S 11,229.69 7
51|1.3.2.1.1.10 [User Acceptance Test Environment (UAT ENV) Infrastructure Build M 0.016% S 11,029.15 22
Production Simulation Test / Production Environment (PST / PROD ENV)

52|1.3.2.1.1.11 |Infrastructure Build M 0.017% S 12,031.81 18
53(1.3.2.2.1 Conduct Orientations & Overviews D 0.180% S 124,514.90 3
54(1.3.2.2.2 Define Business System Design Approach D 0.100% s 69,166.76 3
55(1.3.2.2.3 Prepare & Conduct Initiation Workshop D 0.032% S 21,890.38 3
56(1.3.2.2.4 Develop Logical Entity Model (partial) D 0.098% S 68,020.66 4
57(1.3.2.3.1 Start Development Preparation D 0.009% s 6,366.96 2
58(1.3.2.3.2 Create Initial Physical Database D 3.811% $ 2,637,677.38 16
59(1.3.2.3.3 Establish Development Environment D 0.000%

60|1.3.2.3.4 Establish String Testing Environment D 0.000%

61|1.3.2.4.1 Update IT Systems Management & Support Processes D 0.106% S 73,642.68 2
62(1.3.2.4.2 Identify DLPs for Systems Management & Support Processes D 0.051% S 35,547.32 4
63(1.3.2.4.3 Update User System Interface Standards for NC DHHS D 0.021% S 14,868.52 3
64|1.3.2.4.4 Identify or Refine Interfaces to Other Applications D 0.077% S 53,530.76 4
65(1.3.2.4.5 Define Derived Logical Process Detail D 0.125% s 86,808.40 6
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Replacement MMIS Pricing Table A
Replacement Phase - DDI Milestone/Deliverable Payments
Offeror Name CSC - 13 October 2008 revision

Proposed % To Be Anticipated Invoice
Line IMS Milestone (M) or Paid upon Date

Deliverable (D) Achievement or AU (Month Relative to

Acceptance Contract Award)

- Traceability Proposed Milestone/Deliverable

66(1.3.2.4.6 Gather Performance Modeling Details D 0.138% S 95,801.15 8
67|1.3.2.4.7 Define Transactions D 0.081% S 56,185.20 10
68(1.3.2.4.8 Review for Reusability D 0.027% S 18,787.74 11
69|1.3.2.5 Detail design of Ul D 0.188% S 130,427.51 5
70(1.3.3.0.1 Finalize Overall Approach to NC MMIS Multi-Payer Solution D 0.113% S 78,419.42 2
71]1.3.3.0.2 Finalize Conceptual Design for NC MMIS Multi-Payer Solution D 0.697% S 482,419.50 4
72(1.3.3.0.3 Document NC MMIS M-P Edits and Audits D 0.894% $  618,954.05
73|1.3.3.0.4 Develop Coverage Rules D 0.842% S  583,013.78 10
74]1.3.3.0.5 D 0.000%

75(1.3.3.1.1 Analysis & Design Based Upon Other Portals/Standards D 0.137% S 94,904.76 1
76(1.3.3.1.2 Install Hardware/Software D 0.026% S 17,913.85 1
7711.3.3.1.3 Implement Security D 0.035% S 23,949.27 2
78|1.3.3.1.4 Deploy NCTracks Portal D 0.039% S 26,656.91 2
79|1.3.3.1.5 D 0.000%

80(1.3.3.2.1 Install Application Software Package D 0.155% S 107,378.75 3
81|1.3.3.2.2 Develop Package Installation Acceptance Test Plan D 0.025% S 17,260.99 3
82(1.3.3.2.3 Develop Package Demo Data D 0.014% S 9,981.25 3
83|1.3.3.2.4 Hardware/Software Component Listing Submitted to NC DHHS D 0.002% S 1,260.70 3
84|1.3.3.2.5 Perform Package Installation Acceptance Test D 0.017% S 11,729.04 4
85(1.3.3.2.6 Train NC Users To Access Demo Software D 0.002% S 1,107.21 4
86(1.3.3.2.7 D 0.000%

87|1.3.3.3.1 Develop Indexing Scheme for all document types M 0.081% S 55,728.81 4
88/1.3.3.3.2 Install Imaging and Print Services Equipment M 0.097% S 67,073.09 8
89(1.3.3.3.3 Finalize Storage Solution M 0.030% S 20,701.32 8
90(1.3.3.3.4 Establish the Electronic Document Management System (EDMS) M 0.059% S 40,778.42 8
91(1.3.3.3.5 Test Imaging Solution M 0.110% S 76,088.34 8
92|1.3.3.3.6 D 0.000%

93|1.3.3.4.1.1 |Requirements Traceability Matrix Development D 0.049% S 33,879.47 3
94(1.3.3.4.1.2 |PhyAmerica Initial Setup M 0.221% S 152,854.07 4
95(1.3.3.4.1.3 |Develop Solution for Provider Data Entry to MMIS+ M 0.075% S 52,061.29 4
96(1.3.3.4.1.4 |Recredential Current Enrollment M 1.046% S 724,233.34 8
97(1.3.3.4.1.5 |Develop Provider Enrollment Web Application D 0.581% S 402,404.70 8
98|1.3.3.4.1.6 |Deploy and Rollout M 0.069% S 47,700.83 8
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Invoice
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(Month Relative to
Contract Award)

99(1.3.3.4.3.1 |Requirements Traceability Matrix Development D 0.072% S 49,602.47 2
100(1.3.3.4.3.2 |Retro DUR COTS Product Initial Setup M 0.084% S 58,135.30 2
101/1.3.3.4.3.3 |System Test Retro DUR COTS Implementation M 0.063% S 43,820.59 3
102(1.3.3.4.3.4 |User Acceptance Test Retro DUR COTS Implementation M 0.042% S 29,213.72 4
103/1.3.3.4.3.5 |Deploy Retro DUR COTS Solution for North Carolina M 0.042% S 29,274.59 4
104(1.3.3.5.1.1 |Business Process Prework D 0.223% s 154,557.86 4
105(1.3.3.5.1.2 |Design Business Processes D 0.346% s 239,442.76 6
106(1.3.3.5.1.3 |Prepare & Deliver Business System Design Documentation D 0.046% S 31,701.20 8
107|1.3.3.5.2.1 |Technical Design D 0.362% $  250,739.06 10
108(1.3.3.5.2.2 |Code & Unit Test/String Test D 1.903% S 1,317,460.17 14
109(1.3.3.5.2.3 |Application Development Review (ADR) D 0.066% s 45,634.66 14
110/1.3.3.5.3.1 |Analyze Data Conversion Processes D 0.060% S 41,804.32 4
111(1.3.3.5.3.2 |Design Data Conversion Processes D 0.112% S 77,806.62 6
112|1.3.3.5.3.3 |Code & Test Conversion Processes D 1.109% S 767,414.32 9
113(1.3.3.5.3.4 |Obtain Data from Legacy System D 0.043% s 29,753.96 10
114(1.3.3.5.3.5 |Data Conversion Pre-Test Run #1 D 0.034% s 23,803.18 11
115(1.3.3.5.3.6 |Data Conversion Pre-Test Run #2 D 0.034% s 23,803.18 11
116/1.3.3.5.4.1 |Review & Update System Integration Test Environment D 0.214% S 148,284.20 14
117(1.3.3.5.4.2 |Systems Integration Test Execution D 1.431% S 990,780.90 18
118(1.3.3.5.5.1 |Review & Update UBAT Environment D 0.013% S 8,976.62 16
119|1.3.3.5.5.2 |UBAT Test Execution D 0.048% S 33,455.46 19
120(1.3.3.6.1.1 |Business Process Prework D 0.133% s 91,752.84 4
121(1.3.3.6.1.2 |Design Business Processes D 0.212% s 146,578.84 6
122(1.3.3.6.1.3 |Prepare & Deliver Business System Design Documentation D 0.024% S 16,625.20 8
123(1.3.3.6.2.1 |Technical Design D 0.305% S 210,930.61 11
124(1.3.3.6.2.2 |Code & Unit Test/String Test D 0.948% S 656,131.06 3
125(1.3.3.6.2.3 |Application Development Review D 0.043% s 30,012.49 15
126/1.3.3.6.3.1 |Analyze Data Conversion Processes D 0.060% S 41,658.19 4
127(1.3.3.6.3.2 |Design Data Conversion Processes D 0.108% S 74,415.76 6
128|1.3.3.6.3.3 |Code & Test Conversion Processes D 0.523% S 362,267.31 9
129(1.3.3.6.3.4 |Obtain Data from Legacy System D 0.043% s 29,652.02 10
130(1.3.3.6.3.5 |Data Conversion Pre-Test Run #1 D 0.034% s 23,723.06 11
131(1.3.3.6.3.6 |Data Conversion Pre-Test Run #2 D 0.033% s 23,130.16 11
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Replacement MMIS Pricing Table A
Replacement Phase - DDI Milestone/Deliverable Payments
Offeror Name CSC - 13 October 2008 revision

Proposed % To Be Anticipated Invoice
Line IMS Milestone (M) or Paid upon Date

Deliverable (D) Achievement or AU (Month Relative to

Acceptance Contract Award)

- Traceability Proposed Milestone/Deliverable

132|1.3.3.6.4.1 |Review & Update System Integration Test Environment D 0.094% S 65,382.87 14
133(1.3.3.6.4.2 |Systems Integration Test Execution D 0.564% S 390,732.80 18
134(1.3.3.6.5.1 |Review & Update UBAT Environment D 0.006% S 3,966.06 17
135|1.3.3.6.5.2 |UBAT Test Execution D 0.038% S 26,323.56 20
136(1.3.3.7.1.1 |Business Process Prework D 0.143% s 98,719.46 4
137(1.3.3.7.1.2 |Design Business Processes D 0.297% s 205,492.60 7
138(1.3.3.7.1.3 |Prepare & Deliver Business System Design Documentation D 0.050% S 34,606.00 6
139(1.3.3.7.2.1 |Technical Design D 0.219% $  151,302.90 19
140(1.3.3.7.2.2 |Code & Unit Test/String Test D 0.907% S 627,616.01 12
141(1.3.3.7.2.3 |Application Development Review D 0.048% s 33,520.39 13
142|1.3.3.7.4.1 |Review & Update System Integration Test Environment D 0.091% S 63,270.36 14
143(1.3.3.7.4.2 |Systems Integration Test Execution D 0.768% S 531,452.54 16
144(1.3.3.7.5.1 |Review & Update UBAT Environment D 0.004% S 2,853.45 15
145|1.3.3.7.5.2 |UBAT Test Execution D 0.036% S 24,849.28 18
146(1.3.3.8.1.1 |Business Process Prework D 0.067% s 46,679.42 8
147|1.3.3.8.1.2 |Design Business Processes D 0.083% s 57,231.78 10
148(1.3.3.8.1.3 |Prepare & Deliver Business System Design Documentation D 0.035% S 24,402.18 10
149|1.3.3.8.2.1 |Technical Design D 0.217% $  150,420.52 12
150(1.3.3.8.2.2 |Code & Unit Test/String Test D 0.724% S 501,270.92 16
151(1.3.3.8.2.3 |Application Development Review D 0.038% s 26,628.22 16
152|1.3.3.8.4.1 |Review & Update System Integration Test Environment D 0.112% S 77,309.42 16
153(1.3.3.8.4.2 |Systems Integration Test Execution D 0.630% S 436,049.38 19
154(1.3.3.8.5.1 |Review & Update UBAT Environment D 0.004% S 2,611.78 18
155(1.3.3.8.5.2 |UBAT Test Execution D 0.019% S 13,472.41 21
156(1.3.3.9.1.1 |Business Process Prework D 0.193% s 133,290.20 8
157(1.3.3.9.1.2 |Design Business Processes D 0.385% s 266,348.62 10
158(1.3.3.9.1.3 |Prepare & Deliver Business System Design Documentation D 0.070% S 48,715.10 12
159|1.3.3.9.2.1 |Technical Design D 0.393% S 272,049.00 14
160(1.3.3.9.2.2 |Code & Unit Test/String Test D 2.281% S 1,578,709.23 20
161(1.3.3.9.2.3 |Application Development Review D 0.086% s 59,384.11 21
162|1.3.3.9.4.1 |Review & Update System Integration Test Environment D 0.293% S 202,476.67 21
163(1.3.3.9.4.2 |Systems Integration Test Execution D 1.074% S 743,244.00 23
164(1.3.3.9.5.1 |Review & Update UBAT Environment D 0.013% S 9,153.56 21

Replacement Medicaid Management Information System (MMIS)
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165|1.3.3.9.5.2 |UBAT Test Execution D 0.055% S 38,169.87 25
166(1.3.3.10.1.1 |Business Process Prework D 0.345% s 238,594.00 8
167(1.3.3.10.1.2 |Design Business Processes D 0.660% s 456,940.76 10
168(1.3.3.10.1.3 |Prepare & Deliver Business System Design Documentation D 0.084% S 58,107.82 12
169|1.3.3.10.2.1 |Technical Design D 0.323% S 223,443.65 14
170(1.3.3.10.2.2 |Code & Unit Test/String Test D 1.865% S 1,290,821.66 20
171(1.3.3.10.2.3 |Application Development Review D 0.140% s 96,669.07 20
172|1.3.3.10.3.1 |Analyze Data Conversion Processes D 0.060% S 41,701.72 8
173|1.3.3.10.3.2 |Design Data Conversion Processes D 0.111% $ 77,139.56 10
174{1.3.3.10.3.3 [Code & Test Conversion Processes D 0.946% S 654,716.53 14
175[1.3.3.10.3.4 [Obtain Data from Legacy System D 0.043% S 29,789.86 15
176|1.3.3.10.3.5 [Data Conversion Pre-Test Run #1 D 0.034% S 23,833.92 16
177|1.3.3.10.3.6 |Data Conversion Pre-Test Run #2 D 0.034% S 23,833.92 16
178]1.3.3.10.4.1 |Review & Update System Integration Test Environment D 0.328% S 227,233.25 21
179(1.3.3.10.4.2 |Systems Integration Test Execution D 1.113% S 770,683.52 23
180(1.3.3.10.5.1 |Review & Update UBAT Environment D 0.014% S 9,559.94 21
181(1.3.3.10.5.2 |UBAT Test Execution D 0.056% S 39,013.97 25
182(1.3.3.11.1.1 |Business Process Pre-work D 0.362% s 250,333.60 10
183(1.3.3.11.1.2 |Design Business Processes D 0.191% s 132,542.20 12
184(1.3.3.11.1.3 |Prepare & Deliver Business System Design Documentation D 0.054% S 37,720.14 14
185(1.3.3.11.2.1 |Technical Design D 0.206% $  142,925.95 16
186(1.3.3.11.2.2 |Code & Unit Test/String Test D 1.047% S 725,004.33 21
187(1.3.3.11.2.3 |Application Development Review D 0.050% s 34,788.39 22
188/1.3.3.11.4.1 |Review & Update System Integration Test Environment D 0.088% S 61,256.10 22
189(1.3.3.11.4.2 |Systems Integration Test Execution D 0.749% S 518,273.48 24
190(1.3.3.12.1.1 |Business Process Pre-work D 0.393% s 272,292.44 10
191(1.3.3.12.1.2 |Design Business Processes D 0.489% s 338,732.80 14
192(1.3.3.12.1.3 |Prepare & Deliver Business System Design Documentation D 0.079% S 54,801.98 16
193|1.3.3.12.2.1 |Technical Design D 0.333% S 230,471.93 17
194(1.3.3.12.2.2 |Code & Unit Test/String Test D 1.209% S 837,202.94 23
195(1.3.3.12.2.3 |Application Development Review D 0.023% s 16,065.18 24
196/1.3.3.12.4.1 |Review & Update System Integration Test Environment D 0.098% S 67,841.09 23
197(1.3.3.12.4.2 |Systems Integration Test Execution D 0.843% S 583,582.28 29
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Replacement MMIS Pricing Table A
Replacement Phase - DDI Milestone/Deliverable Payments
Offeror Name CSC - 13 October 2008 revision
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LIE 14 Proposed Milestone/Deliverable
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198(1.3.3.13.1.1 |Business Process Pre-work D 0.209% s 144,685.76 23
199(1.3.3.13.1.2 |Design Business Processes D 0.341% s 235,736.80 14
200|1.3.3.13.1.3 |Prepare & Deliver Business System Design Documentation D 0.069% S 48,101.90 16
201(1.3.3.13.2.1 |Technical Design D 0.311% S 215,178.01 17
202|1.3.3.13.2.2 |Code & Unit Test/String Test D 1.361% S 942,246.13 23
203|1.3.3.13.2.3 |Application Development Review D 0.058% s 40,153.72 24
204(1.3.3.13.3.1 |Analyze Data Conversion Processes D 0.065% S 45,304.82 10
205|1.3.3.13.3.2 |Design Data Conversion Processes D 0.122% S 84,295.87 12
206(1.3.3.13.4.1 |Review & Update System Integration Test Environment D 0.148% S 102,639.65 25
207|1.3.3.13.4.2 |Systems Integration Test Execution D 0.854% S 591,273.28 27
208|1.3.3.14.1.1 |Business Process Pre-work D 0.143% s 98,929.06 7
209|1.3.3.14.1.2 |Design Business Processes D 0.555% s 384,336.26 12
210|1.3.3.14.1.3 |Prepare & Deliver Business System Design Documentation D 0.194% S 134,000.30 15
211|1.3.3.14.2.1 |Technical Design D 0.392% $  271,671.69 16
212|1.3.3.14.2.2 |Code & Unit Test/String Test D 2.325% S 1,609,647.50 23
213|1.3.3.14.2.3 |Application Development Review D 0.050% s 34,918.79 23
214(1.3.3.14.4.1 |Review & Update System Integration Test Environment D 0.256% S 176,927.63 24
215|1.3.3.14.4.2 |Systems Integration Test Execution D 1.462% $ 1,012,113.18 26
216|1.3.3.15.1.1 |Business Process Prework D 0.143% s 98,657.54 10
217|1.3.3.15.1.2 |Design Business Processes D 0.585% s 404,612.96 13
218|1.3.3.15.1.3 |Prepare & Deliver Business System Design Documentation D 0.049% S 34,177.88 15
219(1.3.3.15.2.1 |Technical Design D 0.399% S 276,245.14 17
220|1.3.3.15.2.2 |Code & Unit Test/String Test D 1.663% S 1,151,437.42 23
221|1.3.3.15.2.3 |Application Development Review D 0.083% s 57,661.04 24
222[1.3.3.15.3.1 |Analyze Data Conversion Processes D 0.113% S 78,333.27 10
223[1.3.3.15.3.2 |Design Data Conversion Processes D 0.105% $ 72,582.50 12
224|1.3.3.15.3.3 |Code & Test Conversion Processes D 0.731% S 506,262.97 16
225(1.3.3.15.3.4 |Obtain Data from Legacy System D 0.041% S 28,335.10 17
226|1.3.3.15.3.5 |Data Conversion Pre-Test Run #1 D 0.041% S 28,223.44 17
227|1.3.3.15.3.6 |Data Conversion Pre-Test Run #2 D 0.040% S 27,916.35 18
228(1.3.3.15.4.1 |Review & Update System Integration Test Environment D 0.282% S 195,033.27 24
229|1.3.3.15.4.2 |Systems Integration Test Execution D 1.197% S 828,598.08 26
230|1.3.3.16.1.1 |Business Process Prework D 0.340% s 235,357.78 11

Replacement Medicaid Management Information System (MMIS)
RFP 30-DHHS-1228-08-R
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Line
Item

IMS
Traceability

Replacement MMIS Pricing Table A

Replacement Phase - DDI Milestone/Deliverable Payments

Offeror Name CSC - 13 October 2008 revision

Proposed Milestone/Deliverable

Milestone (M) or
Deliverable (D)

Proposed % To Be
Paid upon
Achievement or
Acceptance

$ Amount

Anticipated Invoice
Date
(Month Relative to
Contract Award)

231|1.3.3.16.1.2 |Design Business Processes D 0.248% s 171,375.86 13
232|1.3.3.16.1.3 |Prepare & Deliver Business System Design Documentation D 0.081% S 56,116.32 15
233(1.3.3.16.2.1 |Technical Design D 0.334% S 231,145.33 17
234|1.3.3.16.2.2 |Code & Unit Test/String Test D 1.482% S 1,025,918.19 23
235|1.3.3.16.2.3 |Application Development Review D 0.063% s 43,765.12 23
236|1.3.3.16.3.1 |Analyze Data Conversion Processes D 0.209% S 144,924.96 11
237|1.3.3.16.3.2 |Design Data Conversion Processes D 0.400% S 277,021.19 13
238|1.3.3.16.3.3 |Code & Test Conversion Processes D 1.617% S 1,119,204.57 16
239(1.3.3.16.3.4 |Obtain Data from Legacy System D 0.043% S 30,086.15 18
240|1.3.3.16.3.5 |Data Conversion Pre-Test Run #1 D 0.043% s 30,086.15 18
241|1.3.3.16.3.6 |Data Conversion Pre-Test Run #2 D 0.043% S 30,086.15 19
242|1.3.3.16.4.1 |Review & Update System Integration Test Environment D 0.160% S 110,897.85 24
243|1.3.3.16.4.2 |Systems Integration Test Execution D 0.906% S 627,204.70 26
244]1.3.3.17.1.1 |Business Process Prework D 0.808% s 559,191.68 11
245|1.3.3.17.1.2 |Design Business Processes D 0.563% s 389,698.64 13
246|1.3.3.17.1.3 |Prepare & Deliver Business System Design Documentation D 0.049% S 33,872.76 15
247|1.3.3.17.2.1 |Technical Design D 0.276% $  191,314.62 18
248|1.3.3.17.2.2 |Code & Unit Test/String Test D 0.519% S 359,136.84 26
249|1.3.3.17.2.3 |Application Development Review D 0.048% s 32,916.38 26
250(1.3.3.17.4.1 |Review & Update System Integration Test Environment D 0.034% S 23,224.24 25
251|1.3.3.17.4.2 |Systems Integration Test Execution D 0.862% S 596,611.90 27
252|1.3.3.18.1.1 |Business Process Prework D 0.145% s 100,028.30 4
253|1.3.3.18.1.2 |Design Business Processes D 0.848% s 586,719.06 9
254|1.3.3.18.1.3 |Prepare & Deliver Business System Design Documentation D 0.075% S 51,959.14 11
255(1.3.3.18.2.1 [Technical Design D 2.431% $  1,682,856.59 16
256(1.3.3.18.2.2 |Code & Unit Test/String Test D 5.409% S 3,744,337.95 22
257|1.3.3.18.2.3 |Application Development Review D 0.389% s 269,359.95 22
258(1.3.3.18.4.1 |Review & Update System Integration Test Environment D 0.590% S 408,119.77 22
259|1.3.3.18.4.2 |Systems Integration Test Execution D 3.171% S 2,194,747.28 26
260|1.34.1.1 Develop User Acceptance Test Plan D 0.033% S 22,664.00 21
261(1.3.4.1.2 User Acceptance Testing Preparation D 0.509% S 352,489.31 22
262[1.3.4.2.1 Establish UAT Environment D 0.032% $ 22,483.90 22
263(1.3.4.2.2 Load Test Data into UAT Environment D 0.428% S 296,068.75 23

Replacement Medicaid Management Information System (MMIS)
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Replacement MMIS Pricing Table A

Replacement Phase - DDI Milestone/Deliverable Payments

Offeror Name CSC - 13 October 2008 revision

Proposed Milestone/Deliverable

Milestone (M) or
Deliverable (D)

Proposed % To Be
Paid upon
Achievement or
Acceptance

$ Amount

Anticipated Invoice
Date
(Month Relative to
Contract Award)

264(1.3.4.2.3  |Execute UAT D 0.289% $  199,704.78 30
265|1.3.4.2.4 Post UAT Regression Test D 0.029% S 20,246.97 31
266(1.3.5.1.1 PST Preparation Activities D 0.197% S 136,217.33 16
267(1.3.5.1.2 PST Infrastructure Readiness D 0.039% s 26,781.75 16
268(1.3.5.2.1 PST Vendors / Providers Readiness D 0.102% S 70,411.09 26
269(1.3.5.2.2 PST Production Application Infrastructure Readiness D 2.646% S 1,831,304.26 26
270(1.3.5.2.3 PST STAGE 1-Verification of Production Simulation Readiness D 0.328% S 226,936.79 27
271|1.3.5.2.4 PST STAGE 2-Subsystem Tests D 0.640% S 443,073.69 27
272(1.3.5.2.5 PST STAGE 3-Cycle Tests D 0.380% S 263,339.59 28
273|1.3.5.2.6 PST STAGE 4-Environment Clean-up D 0.050% S 34,339.83 30
274|1.3.6.1.1 Plan Training Phase D 0.014% S 9,625.14 23
275|1.3.6.1.2 Define Training Strategy & Architecture D 0.014% s 9,469.60 22
276|1.3.6.2.1 (PA) PA Design Training Components D 0.016% s 10,894.56 24
277(1.3.6.2.2 (Claims) Claims Design Training Components D 0.017% S 11,932.15 24
278]1.3.6.2.3 (Recipent/Provider) Recipient and Provider Design Training Components D 0.027% S 18,650.44 24
279|1.3.6.2.4 (D-Rebate) Drug Rebate Design Training Components D 0.013% S 9,338.19 24
280|1.3.6.2.5 (ePaces) ePaces Design Training Components D 0.013% S 9,338.19 24
281|1.3.6.2.6 (Finance) Financial Design Training Components D 0.012% S 8,300.62 24
282|1.3.6.2.7 (MARS) MARS Design Training Components D 0.010% s 6,951.77 24
283(1.3.6.2.8 (Reference) Reference Design Training Components D 0.015% S 10,375.77 24
284|1.3.6.2.9 (TPL) TPL Design Training Components D 0.012% s 8,300.62 24
285|1.3.6.2.10  |(Hcheck) Health Check Design Training Components D 0.010% s 7,263.04 24
286(1.3.6.2.11 |(PA) PA Develop Training Components D 0.043% s 30,089.73 24
287|1.3.6.2.12 |(Claims) Claims Develop Training Components D 0.050% s 34,758.83 24
288|1.3.6.2.13  |(Receipt/Provider) Recipient and Provider Develop Training Components D 0.072% S 49,803.69 24
289|1.3.6.2.14 |(D-Rebate) Drug Rebate Develop Training Components D 0.043% s 30,089.73 24
290|1.3.6.2.15 |(ePace) ePACES Develop Training Components D 0.062% s 43,189.15 24
291|1.3.6.2.16  |(Financial) Financial Develop Training Components D 0.043% S 30,089.73 24
292|1.3.6.2.17 |(MARS) MARS Develop Training Components D 0.019% s 13,488.50 24
293|1.3.6.2.18 |(Reference) Reference Develop Training Components D 0.078% S 53,954.00 24
294(1.3.6.2.19  |(TPL) TPL Develop Training Components D 0.043% $ 30,089.73 24
295|1.3.6.2.20 |(H-Check) Health Check Develop Training Components D 0.022% s 15,563.65 24
296(1.3.6.3.1 Implement & Execute Training per Schedule D 0.051% S 35,045.91 31
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Replacement MMIS Pricing Table A
Replacement Phase - DDI Milestone/Deliverable Payments
Offeror Name CSC - 13 October 2008 revision

Proposed Milestone/Deliverable

Milestone (M) or
Deliverable (D)

Proposed % To Be
Paid upon
Achievement or
Acceptance

$ Amount

Anticipated Invoice
Date
(Month Relative to
Contract Award)

297(1.3.6.3.2 Conduct Training As Required D 0.013% S 9,123.72 34
298(1.3.6.4.1 Develop Fiscal Agent Desk Procedure Strategy & Model D 0.009% S 6,154.11 23
299|1.3.6.4.2 Fiscal Agent Design Desk Procedures D 0.009% s 6,035.41 24
300(1.3.6.4.3 Develop / Document Fiscal Agent Desk Procedures D 0.008% S 5,495.11 26
301(1.3.6.4.4 Incorporate Fiscal Agent Desk Procedures into Training Program D 0.013% S 8,851.53 27
302(1.3.6.5 Update Technical Documentation D 0.127% S 87,880.83 24
303(1.3.7.1.1 Data Conversion & Migration Plan D 0.425% S 294,320.96 14
304/1.3.7.1.2 Establish Conversion Environment D 0.053% S 36,396.66 13
305[1.3.7.2.1 Execute Conversion By Build (See CWBS for Each Build) D 0.000%

306(1.3.7.2.2 Prepare for Final Data Conversion D 0.034% S 23,672.97 20
307|1.3.7.2.3 Data Conversion Test Run #1 D 0.334% S 231,253.06 21
308(1.3.7.2.4 Data Conversion Test Run #2 D 0.334% S 231,253.06 21
309(1.3.7.2.5 Data Conversion Final Run for UAT/PST D 0.390% S 269,796.60 23
310(|1.3.7.2.6 Data Conversion Final Run for Production Cutover D 0.456% S 315,773.38 32
311]1.3.8.1 Deployment Approach/Schedule D 0.995% S 688,906.70 28
312|1.3.8.2 Execute Deployment Dry Run #1 D 0.145% S 100,489.91 29
313|1.3.8.3 Execute Deployment Dry Run #2 D 0.071% S 49,390.50 29
314|1.3.8.4 Prepare Software Release Package D 0.041% S 28,177.53 30
315(1.3.8.5.1-16 |Cutover Activities D 0.210% S 145,066.81 33
316(1.3.8.5.17 |Update Plans D 0.021% S 14,665.90 30
317(1.3.9 Milestone: System Operational D 0.000%

318(1.3.10 Post Deployment / Warranty D 0.000%

319|1.2.2.1 Team CSC Program Office IT Services Environment M 0.505% $ 349,687.23 1
320{1.2.2.1 Baseline System Replica Environment M 0.119% $ 82,117.00 2
321(1.2.2.1 Development Environment M 2.236% $ 1,547,762.66 2
322(1.2.2.9.2 Early Implementation Environment M 0.000%

323|1.2.2.9.2 Conversion Environment M 0.195% $ 135,127.00 6
324(1.2.2.9.2 Performance/PreProduction Environment M 0.304% $ 210,282.00 10
325[1.2.2.9.2  [UBAT/UAT Environment M 0.195% $  135,127.00 12
326(1.2.2.9.2 Training Environment M 0.195% $ 135,127.00 12
327]|1.2.2.9.2 Production Environment M 3.106% $ 2,149,636.00 27
328(1.2.2.9.4 COOP/Disaster Recovery Environment M 0.846% $ 585,494.00 29
329(1.2.2.8 Network Services DDI Environment M 0.244% $ 168,981.00 1
330{1.2.2.1 Network Services Early Implementation Environment M 0.244% $ 168,981.00 6
331|1.2.2.9.4 Network Services Production Environment M 0.153% $ 106,222.00 31
332(1.2.2.6 Common IT Service Environment DDI M 0.375% $ 259,582.00 1
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Replacement MMIS Pricing Table A
Replacement Phase - DDI Milestone/Deliverable Payments

Offeror Name CSC - 13 October 2008 revision

Line LY
Iltem Traceability

Proposed Milestone/Deliverable

Milestone (M) or
Deliverable (D)

Proposed % To Be
Paid upon
Achievement or

$ Amount

Anticipated Invoice
Date
(Month Relative to

333(1.2.2.6 Common IT Service Environment Production

M

Acceptance

0.074%

$ 37,463.00

Contract Award)

33

Totals Dollars and Percent

Total Percent ->

100.00%

$ 69,219,040.87

<- Total Dollars

Replacement Medicaid Management Information System (MMIS)
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Replacement MMIS Pricing Table E

Replacement Phase - DDI Marginal Price of Non-Title XIX/XXI Requirements

Offeror Name CSC - 13 October 2008 revision

Business Area Requirements

Marginal Price of

Non-Title XIX/XXI
Requirements

1 General Requirements N/A

2 Recipient Requirements $ 243,994.83

3 Eligibility Verification System Requirements N/A

4 Automated Voice Response System Requirements $ 365,261.13

5 Provider Requirements $ 570,491.52

6 Reference Requirements $ 72,058.44

7 Prior Approval Requirements $ 238,084.88

8 Claims Processing Requirements $ 61,734.64

9 Managed Care Requirements N/A

10 Health Check Requirements N/A

11 Third-Party Liability Requirements $ 243,886.48

12 Drug Rebate Requirements N/A

13 Management Administrative and Reporting System Requirements N/A

14 Financial Management and Accounting Requirements $ 44,406.79
Total Marginal Price for Non-Title XIX/XXI Requirements for $ 1,839.918.73
Replacement Phase

Replacement Medicaid Management Information System (MMIS)
RFP 30-DHHS-1228-08-R
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Replacement MMIS Pricing Table F
Replacement Phase - DDI Marginal Price of Legislatively-Mandated Requirements
Offeror Name CSC - 13 October 2008 revision

Line

Item Benefit Plan / Program Marginal Price

1 Ticket to Work $ 380,975.78
2 CAP-MR/DD and/or CAP/C $ 2,359.68
3 Medicaid Waivers $ 2,359.68
4 Medicare 646 Waiver as it applies to Medicaid eligibles $ 2,359.68
5 NC Health Choice $ 932,999.82
6 Kids Care $ 1,265.62

Total| $  1,322,320.28

Replacement Medicaid Management Information System (MMIS)
RFP 30-DHHS-1228-08-R
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Proposed Size of Additional Functionality Pool

Replacement MMIS Pricing Table G
Replacement Phase - All-Inclusive Hourly Rates and Pool Size for Personnel
Performing Modifications for the Replacement Phase Additional Functionality Pool

Offeror Name CSC - 13 October 2008 revision

Dollars| $ 22,000,000
Estimated Hours 261,163
Line "
- Position Rate
Percent Hourly Rate | Hourly Rate | Hourly Rate | Hourly Rate | Hourly Rate | Hourly Rate
Typical Use | DDI Year 1 DDI Year 2 DDI Year 3 DDI Year 4 DDI Year 5 DDI Year 6
1| Professional Programmer 0.50%]$127.79 $131.62 $135.57 $139.63 $143.82 $148.14
2| Application Architect 0.25%$143.94 $148.26 $152.71 $157.29 $162.01 $166.87
3| BA Automation Tester 2.00%]$86.00 $88.57 $91.23 $93.97 $96.79 $99.69
4| Business Analyst 5.00%]$62.55 $64.43 $66.36 $68.35 $70.40 $72.51
5| Business Analyst Tester 0.75%]$72.98 $75.16 $77.42 $79.74 $82.13 $84.60
6| Business Architect Team Lead 2.00%|$114.82 $118.26 $121.81 $125.46 $129.23 $133.10
7| Business Automation Analyst 1.00%($62.25 $64.12 $66.04 $68.02 $70.06 $72.16
8| Business Process Analyst 1.00%($62.25 $64.12 $66.04 $68.02 $70.06 $72.16
9| Configuration (QA Configuration?) 1.00%($115.62 $119.09 $122.66 $126.34 $130.13 $134.04
10| Database Administrator 1.00%|$75.84 $78.12 $80.46 $82.87 $85.36 $87.92
11| Documentation Specialist 2.00%]$50.69 $52.21 $53.77 $55.38 $57.05 $58.76
12| IT Materials and Supply - Administrative Senior 0.50%]$60.45 $62.26 $64.13 $66.06 $68.04 $70.08
Associate
13| Lead Business Architect 0.50%$114.66 $118.10 $121.64 $125.29 $129.05 $132.92
14| Lead Data Architect 3.00%$135.26 $139.31 $143.49 $147.80 $152.23 $156.80
15| Lead Designer 8.00%($146.27 $150.65 $155.17 $159.83 $164.62 $169.56
16| Performance Engineer 0.25%]%$150.24 $154.74 $159.39 $164.17 $169.09 $174.17
17| Programmer Analyst Leader 15.00%$87.33 $89.94 $92.64 $95.42 $98.29 $101.23
18| Programmer Analyst Professional 35.00%|$54.69 $56.33 $58.02 $59.76 $61.55 $63.40
19| Programmer Analyst Senior Professional 5.00%]$86.39 $88.98 $91.65 $94.40 $97.23 $100.14
20| Project Scheduler 0.50%]$61.08 $62.91 $64.80 $66.74 $68.75 $70.81
21| Reporting Analyst 1.00%($61.08 $62.91 $64.80 $66.74 $68.75 $70.81
22| Senior Tester 4.00%|$86.00 $88.57 $91.23 $93.97 $96.79 $99.69
23| Solution Architect 1.00%($204.75 $210.89 $217.22 $223.74 $230.45 $237.36
24| Subsystem Team Lead 5.00%]$125.37 $129.13 $133.01 $137.00 $141.11 $145.34
25| System Technical Architect 0.50%]$163.29 $168.19 $173.24 $178.43 $183.79 $189.30
26| Test Lead 2.00%]$104.79 $107.93 $111.17 $114.51 $117.94 $121.48
27| Testing Manager 2.00%]$104.79 $107.93 $111.17 $114.51 $117.94 $121.48
28| Training Specialist 0.25%]$50.69 $52.21 $53.77 $55.38 $57.05 $58.76
$ $ $ $ $ $
Total Percent 100%
Note: Add or delete rows, as necessary
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RFP 30-DHHS-1228-08-R

Page 14 of 36



Replacement MMIS Pricing Table |
Operations Phase - Fixed Price Per Day Due to Fixed Costs by State Fiscal Year
Offeror Name _CSC - 13 October 2008 revision

Fixed Price Per Day Due Fixed Price Per Year Due to

Time Frame Days in Year to Fixed Costs ($) Fixed Costs (5)
July 1, 2(?{3( 1J?m;130 2011 365 $ 64,282 $ 23,462,907
July 1, 2(?1F1Y 1Jlun;230 2012 366 $ 64,753| $ 23,699,759
July 1, 2(?1:2Y 1Jzunc:elaso 2013 365 $ 63,388| $ 23,136,613
July 1, 2(?1? 1J3:mi430 2014 365 $ 61,677 $ 22,512,036
July 1, 253 1Jtn;530 2015 365 $ 60,012 $ 21,904,360
July 1, 2(?1F5Y 1JE_:m;Gso 2016 366 $ 59,803| $ 21,887,821
July 1, 2(?{8( 136;m;730 2017 365 $ 60,083| $ 21,930,211
July 1, 2(?1F7Y 1J7une1830 2018 365 $ 60,677| $ 22,146,963

Replacement Medicaid Management Information System (MMIS)
RFP 30-DHHS-1228-08-R
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Replacement MMIS Pricing Table J
Operations Phase - Variable Pricing for Non-Pharmacy FCBU and ECBU by State Fiscal Year
Offeror Name _CSC - 13 October 2008 revision

Upper Limit
of Valid CBU
_ Days In Anticipated Anticipatet_j Avergge Daily Price at Aver.age
Time Frame vear Average Average Daily  Anticipated Volume Daily
Annual Volume Volume ($) Volume (%
Anticipated
Volume)
SFY 10-11 365
(0.0000000198588) 0.0376729| July 1, 2010 - June 30, 2011 138,483,819 379,408 | $ 11,434.71 175%
SFY 11-12 366
(0.0000000195017) 0.0374792] July 1, 2011 - June 30, 2012 140,678,878 384,369 | $ 11,524.66 175%
SFY 12 -13 365
(0.0000000185905) 0.0363962| July 1, 2012 - June 30, 2013 142,917,907 391,556 | $ 11,400.93 175%
SFY 13- 14 365
(0.0000000176040) 0.0350158] July 1, 2013 - June 30, 2014 145,203,387 397,817 | $ 11,143.91 175%
SFY 14 - 15 365
(0.0000000167245) 0.0338014| July 1, 2014 - June 30, 2015 147,538,185 404,214 | $ 10,930.40 175%
SFY 15 - 16 366
(0.0000000163784) 0.0335458] July 1, 2015 - June 30, 2016 149,925,634 409,633 [ $ 10,993.18 175%
SFY 16 - 17 365
(0.0000000158783) 0.0331420| July 1, 2016 - June 30, 2017 152,369,623 417,451 | $ 11,068.12 175%
SFY 17 - 18
(0.0000000155375) 0.0329640| July 1, 2017 - June 30, 2018 365 154,874,706 424314 | $ 11,189.68 175%

Replacement Medicaid Management Information System (MMIS)
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Replacement MMIS Pricing Table K
Operations Phase - Variable Pricing for Pharmacy FCBU by State Fiscal Year
Offeror Name _CSC - 13 October 2008 revision

Average Daily  Upper Limit of Valid

Anticipated Anticipated

Coeff. A Coeff. B Time Frame LY Average Average Daily Pr.lc.e at G Averagg I?ally
Year Anticipated  Volume (% Anticipated
Annual Volume Volume
Volume ($) Volume)
SFY 10-11 365
(0.00000029372) 0.0688858] July 1, 2010 - June 30, 2011 17,120,423 46,905 2,584.89 175%
SFY 11-12 366
(0.00000025937) 0.0647607] July 1, 2011 - June 30, 2012 18,276,996 49,937 2,587.17 175%
SFY 12-13 365
(0.00000019542) 0.0522420] July 1, 2012 - June 30, 2013 19,515,010 53,466 2,234.53 175%
SFY 13- 14 365
(0.00000017182) 0.0490507] July 1, 2013 - June 30, 2014 20,840,395 57,097 2,240.52 175%
SFY 14 - 15 365
(0.00000015109) 0.0460719] July 1. 2014 - June 30, 2015 22,259,542 60,985 2,247.76 175%
y 1, ;
SFY 15-16 366
(0.00000012541) 0.0407388] July 1. 2015 - June 30, 2016 23,779,349 64,971 2,117.47 175%
y 1, )
SFY 16 - 17 365
(0.00000007580) 0.0263830] July 1. 2016 - June 30, 2017 25,407,265 69,609 1,469.19 175%
y 1, ;
SFY 17 -18 365
(0.00000006622) 0.0246292] July 1. 2017 - June 30. 2018 27,151,343 74,387 1,465.68 175%
y1, ,

Replacement Medicaid Management Information System (MMIS)
RFP 30-DHHS-1228-08-R
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Replacement MMIS Pricing Table L
Operations Phase - CBU Price Summary by Contract Year
Offeror Name _CSC - 13 October 2008 revision

Price Due to
Fixed Price Due to Variable Costs
Fixed Costs - Non-Pharmacy
Table | ECBUs and
FCBUs - Table J

Price Due to
Variable Costs

Total Fixed Price
Pharmacy FCBUs per Operations Year
- Table K

Operations Phase Year 1 $23,591,759 $4,200,026 $920,061 $28,711,846
Operations Phase Year 2 $23,028,954 $4,154,748 $818,256 $28,001,958
Operations Phase Year 3 $22,395,495 $4,052,582 $818,296 $27,266,373
Operations Phase Year 4 $21,901,188 $3,996,100 $811,717 $26,709,005
Operations Phase Year 5 $21,907,419 $4,028,751 $729,615 $26,665,784
Total $112,824,815 $20,432,207 $4,097,945 $137,354,967

RFP 30-DHHS-1228-08-R
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Replacement MMIS Pricing Table M1
Operations Phase - Recipient Management Fixed Price Per Day Due to Fixed Costs by
State Fiscal Year
Offeror Name CSC - 13 October revision

Fixed Price Per Day Due Fixed Price Per Year Due to

Time Frame Days in Year to Fixed Costs ($) Fixed Costs (3)
July 1, 2(?1? j:]?m;-]éo 2011 365 $ 7824 $ 28,558.13
July 1, 253 1Jlunizso 2012 366 $ 78.32| $ 28,665.58
July 1, 2gleY j:]zun;330 2013 365 $ 7499 $ 27,370.22
July 1, 253 %iniio 2014 365 $ 67.16| $ 24,514.56
July 1, 2(?1? j:]tnéls?)O 2015 365 $ 56.55| $ 20,642.37
July 1, 253 %inigo 2016 366 $ 56.07| $ 20,522.26
July 1, 2(?1? 1Jineﬂso 2017 365 $ 6291 $ 22,963.68
July 1, 231:7\( 1J7un:%o 2018 365 $ 62.44| $ 22,790.77

Replacement Medicaid Management Information System (MMIS)
RFP 30-DHHS-1228-08-R
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Replacement MMIS Pricing Table M2
Operations Phase - Variable Pricing for Recipient Management Prices by State Fiscal Year
Offeror Name CSC - 13 October revision

Non-Premium Paying Recipients

Upper Limit of

Premium Paying Recipients

Upper Limit of

Antlc!pated Average Daily Valid Recipient apucipated Average Daily Valid Recipient
EVERD) DITRLE? CHNG Price at Average Dail DTS Price at Average Dail
Time Frame Y Coeff. A Coeff. B Premium Paying i 9 y Coeff. C Coeff. D Premium Paying . 9 Y
Year . Anticipated Volume (% L Anticipated Volume (%
Recipients o Recipients .
Volume ($) Anticipated Volume ($) Anticipated
Managed Managed
Volume) Volume)
SFY 10-11 365
July 1, 2010 - June 30, 2011 (0.0000000175546) 0.0110320 125,687| $ 1,109.26 50%) (0.000000536649) 0.0442736 16,500 $ 584 175%
SFY 11-12
July 1, 2011 - June 30, 2012 366 (0.0000000166391) 0.0106135 127,573| $ 1,083.19 50%) (0.000000544428) 0.0449153 16,500 $ 593 175%
SFY 12-13
July 1, 2012 - June 30, 2013 365 (0.0000000157384) 0.0101895 129,486| $ 1,055.52 50%) (0.000000290811) 0.0239919 16,500 $ 317 175%
SFY 13-14
July 1, 2013 - June 30, 2014 365 (0.0000000147161) 0.0096706 131,429| $ 1,016.79 50%) (0.000000261695) 0.0215899 16,500 $ 285 175%
SFY 14 -15
July 1, 2014 - June 30, 2015 365 (0.0000000140600) 0.0093780 133,400 $ 1,000.82 50%) (0.000000261695) 0.0196804 16,500 $ 253 175%
SFY 15- 16
July 1, 2015 - June 30, 2016 366 (0.0000000135019) 0.0091408 135,401 $ 990.14 50%) (0.000000238551) 0.0180295 16,500 $ 233 175%
SFY 16 - 17
July 1, 2016 - June 30, 2017 365 (0.0000000135434) 0.0093065 137,432| $ 1,023.21 50%) (0.000000218540) 0.0167110 16,500 $ 216 175%
SFY 17 -18
July 1, 2017 - June 30, 2018 365 (0.0000000134569) 0.0093857 139,494( $ 1,047.40 50% (0.000000191040) 0.0157608 16,500( $ 208 175%

Replacement Medicaid Management Information System (MMIS)
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Replacement MMIS Pricing Table N
Operations Phase - Recipient Management Prices by Contract Year
Offeror Name CSC - 13 October 2008 revision

Price for Non-
Fixed Price Dueto Premium Paying

Fixed Costs - Recipients at
Table M1 Anticipated
Volumes - Table M2

Price for Premium
Paying Recipients Total Fixed Price per

at Anticipated
Volumes - Table M2

Operations Year

Operations Phase Year 1 $ 28,417 | $ 393,631 [ $ 197,129 | $ 619,177
Operations Phase Year 2 $ 26,837 | $ 383,611 [ $ 113,690 | $ 524,138
Operations Phase Year 3 $ 23,772 | $ 370,012 [ $ 101,815| $ 495,598
Operations Phase Year 4 $ 20,619 | $ 364,742 | $ 91,099 $ 476,461
Operations Phase Year 5 $ 21,001 | $ 364,707 | $ 83,969 | $ 469,677
Total $ 120,647 | $ 1,876,703 | $ 587,702 | $ 2,585,052

Replacement Medicaid Management Information System (MMIS)
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Replacement MMIS Pricing Table O
Operations Phase - All-Inclusive Hourly Rates for Personnel Performing Operations Phase Modifications
Offeror Name CSC - 13 October 2008 revision

Il't::ne] Position Rate
Percent Hourly Rate | Hourly Rate | Hourly Rate | Hourly Rate | Hourly Rate | Hourly Rate Hourly Rate | Hourly Rate
Typical Use SFY10-11 SFY11-12 SFY12-13 SFY13-14 SFY14-15 SFY15-16 SFY16-17 SFY17-18
1| Professional Programmer 0.50% $131.62 $135.57 $139.63 $143.82 $148.14 $152.58 $157.16 $161.87
2| Application Architect 0.25% $148.26 $152.71 $157.29 $162.01 $166.87 $171.87 $177.03 $182.34
3| BA Automation Tester 2.00% $88.57 $91.23 $93.97 $96.79 $99.69 $102.68 $105.76 $108.94
4| Business Analyst 5.00% $64.43 $66.36 $68.35 $70.40 $72.51 $74.69 $76.93 $79.24
5| Business Analyst Tester 0.75% $75.16 $77.42 $79.74 $82.13 $84.60 $87.14 $89.75 $92.44
6| Business Architect Team Lead 2.00% $118.26 $121.81 $125.46 $129.23 $133.10 $137.10 $141.21 $145.45
7| Business Automation Analyst 1.00% $64.12 $66.04 $68.02 $70.06 $72.16 $74.33 $76.56 $78.86
8| Business Process Analyst 1.00% $64.12 $66.04 $68.02 $70.06 $72.16 $74.33 $76.56 $78.86
9| Configuration 1.00% $119.09 $122.66 $126.34 $130.13 $134.04 $138.06 $142.20 $146.46
10| Database Administrator 1.00% $78.12 $80.46 $82.87 $85.36 $87.92 $90.56 $93.27 $96.07
11| Documentation Specialist 2.00% $52.21 $53.77 $55.38 $57.05 $58.76 $60.52 $62.34 $64.21
12| IT Materials and Supply - Administrative |0.50% $62.26 $64.13 $66.06 $68.04 $70.08 $72.18 $74.35 $76.58
Senior Associate
13| Lead Business Architect 0.50% $118.10 $121.64 $125.29 $129.05 $132.92 $136.91 $141.02 $145.25
14| Lead Data Architect 3.00% $139.31 $143.49 $147.80 $152.23 $156.80 $161.50 $166.35 $171.34
15| Lead Designer 8.00% $150.65 $155.17 $159.83 $164.62 $169.56 $174.65 $179.89 $185.28
16| Performance Engineer 0.25% $154.74 $159.39 $164.17 $169.09 $174.17 $179.39 $184.77 $190.32
17| Programmer Analyst Leader 15.00% $89.94 $92.64 $95.42 $98.29 $101.23 $104.27 $107.40 $110.62
18| Programmer Analyst Professional 35.00% $56.33 $58.02 $59.76 $61.55 $63.40 $65.30 $67.26 $69.28
19| Programmer Analyst Senior Professional|5.00% $88.98 $91.65 $94.40 $97.23 $100.14 $103.15 $106.24 $109.43
20| Project Scheduler 0.50% $62.91 $64.80 $66.74 $68.75 $70.81 $72.93 $75.12 $77.37
21| Reporting Analyst 1.00% $62.91 $64.80 $66.74 $68.75 $70.81 $72.93 $75.12 $77.37
22| Senior Tester 4.00% $88.57 $91.23 $93.97 $96.79 $99.69 $102.68 $105.76 $108.94
23| Solution Architect 1.00% $210.89 $217.22 $223.74 $230.45 $237.36 $244.48 $251.82 $259.37
24| Subsystem Team Lead 5.00% $129.13 $133.01 $137.00 $141.11 $145.34 $149.70 $154.19 $158.81
25| System Technical Architect 0.50% $168.19 $173.24 $178.43 $183.79 $189.30 $194.98 $200.83 $206.85
26| Test Lead 2.00% $107.93 $111.17 $114.51 $117.94 $121.48 $125.12 $128.88 $132.74
27| Testing Manager 2.00% $107.93 $111.17 $114.51 $117.94 $121.48 $125.12 $128.88 $132.74
28| Training Specialist 0.25% $52.21 $53.77 $55.38 $57.05 $58.76 $60.52 $62.34 $64.21
Total Percent 100%

Replacement Medicaid Management Information System (MMIS)
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Replacement MMIS Pricing Table P
Operations Phase - Size of Operations Phase Modification Pool
Offeror Name _CSC - 13 October 2008 revision

Operations Contract Year

Estimated Operations

Operations Modification Pool Modification Pool Size

Total Dollars ($)

(Hours)

1 $ 8,000,000 89,515
2 $ 8,000,000 86,908

3 $ 8,000,000 84,377

4 $ 8,000,000 81,919
5 $ 8,000,000 79,533
Total $ 40,000,000 422,253

Replacement Medicaid Management Information System (MMIS)
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Replacement MMIS Pricing Table Q
Operations Phase - Unit Prices for Additional Training
Offeror Name _CSC - 13 October 2008 revision

Price Per Class

Price Per Class

Additional Classes Above

Time Frame Additional Classes Above - )
the 12 Required in 40.1.2.81 ¢ 70 Requiredin
40.1.2.86

July 1, 251? 1J?Jnel 130, 2011 | 8 1,500( $ 3.500
July 1, 2(?1:1Y 1Jlum:elzcao 2012 | $ 1,545 $ 3,605
July 1, 2§1F;1J2une1330 2013 | ¥ 1,591| $ 3.713
July 1, 2(?{:: gin;io 2014 | $ 1639 $ 3,825
July 1, 2(?1? ﬂtnelio 2015 | ® 1,688 $ 3.939
July 1, 2(?1:5Y 135un;go 2016 | $ 17391 $ 4,057
July 1, 2(?1? 1J?Jnel730 2017 | ® 1791 $ 4,179
July 1, 2(?{7\( 1J7unc:el830 2018 | 1845 $ 4,305

Replacement Medicaid Management Information System (MMIS)
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Replacement MMIS Pricing Table R
Turnover Phase - Milestone/Deliverable Payment Table
Offeror Name CSC - 13 October 2008 revision

Proposed % To Anticipated
Line IMS Milestone (M) or Be Paid upon Invoice Date

Proposed Milestone/Deliverable $ Amount

Deliverable (D) Achievement or [Month Relative to
Acceptance Turnover Start]

Item Traceability

4.4|Turnover plan includes WBS and Schedule M 16.17%| $ 75,000
Transfer of Electronic Files - all subsystems/business

2 4.5|units M 10.78%| $ 50,000 2
3 4.9|Deliver images and indices D 3.23%| $ 15,000 2
4 4.9|Transfer of Hard copy Files M 10.78%| $ 50,000 2
5 4.9|Transfer of Hardware/software - M 2.16%| $ 10,000 2
6 4.9|Transfer of work in progress D 1.72%| $ 8,000 2
7 4.9|Natifications M 1.08%| $ 5,000 2
8 4.9|Assignment of PO Boxes, telephone number, etc. D 1.08%| $ 5,000 2
9 4.10[Post Turnover support - 90 days of effort D 52.69%| $ 244,444 4
10 4.10(Post turnover report D 0.32%| $ 1,500 4

Total Dollars and Percent 100%]| $ 463,944

Replacement Medicaid Management Information System (MMIS)
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Replacement MMIS Pricing Table S

Estimated Provider Enrollment, Credentialing, and Verification Itemized Prices by State Fiscal Year

cv
Initial Credentialing
Initial Verification

Itemized Pricing
(per provider serviced)

Offeror Name _CSC - 13 October 2008 revision

38000

SFY 08 -09 | SFY 09 - 10

cv
Initial Credentialing
Initial Verification

EC
Enroll
Credential

$133.97

5600 5880 6174 6483 6807 7147 7505 7880 8274 8687

EV
Enroll
Verify

1350 1418 1488 1563 1641 1723 1809 1900 1995 2094

E
Enroll

50 53 55 58 61 64 67 70 74 78

\
Verify

35175 36934 38780 40719 42755 44893 47138 49495 51969

(9
Credential (or
Recredential)

17150 18008 18908 19853 20846 21888 22983 24132 25338

Note that ongoing Credentialing and Verification identified in the shaded cells will only begin after completion of the initial

Credentialing and Verification required in the first 12 months of the contract

E - Enroll 7000 7350 7718 8103 8509 8934 9381 9850 10342 10859
C - Credential 5600 23030 24182 25391 26660 27993 29393 30862 32406 34026
V - Verify 1350 36593 38422 40343 42360 44478 46702 49037 51489 54064

E - Enroll $9.08 $9.38 $9.36 $8.23 $7.81 $7.79 $7.79 $7.77 $7.60 $7.58
C - Credential $128.20 $83.88 $83.70 $73.60 $69.85 $69.69 $69.64 $69.48 $67.99 $67.82
V - Verify $17.73 $17.99 $17.95 $15.79 $14.98 $14.95 $14.94 $14.90 $14.58 $14.55




Replacement MMIS Pricing Table T
Estimated Provider Enrollment, Credentialing, and Verification
Prices by Contract Year
Offeror Name _CSC - 13 October 2008 revision

ede aling edentialing Ongoing Ongoing Ongoing Ongoing Ongoing Ongoing 5 n
and and ) e O e eae d 0 ede a g e atlio e allo 5 .
e atio e atio Qua P e Qua P e Qua P e
Oua Price
Replacement Phase Year 1 38,000 5,090,860 7,196 $66,569 5,756 $592,331 1,388 $24,810] $ 5,774,570
Replacement Phase Year 2 7,556 $70,786 23,674 $1,983,330 37,615 $675,839] $ 2,729,955
Replacement Phase Year 3 4,954 $44,619 15,523 $1,250,209 24,664 $426,046] $ 1,720,875
Replacement Phase Year 4 $ -
Total Replacement Phase $ 10,225,401
edentialing edentialing Ongoing Ongoing Ongoing Ongoing Ongoing Ongoing 0 7
anda and 0 e O e ede d 0 ede a g e atlio e atlio 5 _
e atio e atio Qua Price Qua Price Qua Price
Oua Price
Operations Phase Year 1 8,185 $66,678 25,648 $1,868,496 40,751 $636,877] $ 2,572,051
Operations Phase Year 2 8,591 $67,058 26,916 $1,879,199 42,766 $640,382] $ 2,586,638
Operations Phase Year 3 9,020 $70,264 28,261 $1,969,262 44,905 $671,233] $ 2,710,758
Operations Phase Year 4 9,466 $73,701 29,659 $2,064,477 47,124 $703,659] $ 2,841,837
Operations Phase Year 5 9,950 $76,971 31,174 $2,156,729 49,533 $734,881] $ 2,968,580
Total Operations Phase $ 13,679,865

Total| $ 23,905,266 |




Replacement MMIS Pricing Table U
Retrospective Drug Utilization Review - Prices for RetroDUR by State Fiscal Year and Contract Year
Offeror Name _CSC - 13 October 2008 revision

Time Erame Price Per Month for Contract Year Price Per Contract _Year for
RetroDUR Services RetroDUR Services

July 1, 25@ -03?1;12 930, 2009 | ¥ 43,540 Replac\?crana?nlt e $ 537,308
July 1, 2(?0? -OJ?J;uelgo, 2010 | * 45,668 Replac\((agnzt hase $ 560,773
July 1, 2(?{3( 1J?m; 130, 2011 | ¥ 47,499 Replac\?crana?rg hese $ 326,891
July 1, 2(§1F1Y 1Jlune1 zéo, 2012 | $ 38,224 Replac\?ergﬁrltt Phase
July 1, 2(?1:2Y 132un; ?éo, 2013 | ¥ 31,841 Oper?/tfanrslphase $ 443,995
July 1, 2(?1? 1J?:Jnel430 2014 | * 32,796 Opera&f;rszphase $ 384,486
July 1, 2(?3 1Jtn; 530, 2015 | * 33,780 Oper?/tfanrssphase $ 395,814
July 1, 2(?1F5Y 1Jine1 Zo, 2016 | * 31,314 Opera&f;rsfhase $ 399,681
July 1, 2016 - June 80, 2017 | ® 18,142 e s $ 345,453
July 1, 2(?1F7Y 1J7une1 830, 2018 | ¥ 18,142 Total $ 3,394,401

Replacement Medicaid Management Information System (MMIS)
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Account

SFY 08-09

SFY 09-10 SFY 10-11

Replacement MMIS Pricing Table V
Data Center Operations
Offeror Name: CSC - 13 October 2008 revision

SFY 11-12

SFY 12-13

SFY 13-14

SFY 14-15

SFY 15-16

SFY 16-17

SFY 17-18

1 Employee Labor $ 1,103,82154 |$ 2,614,33655 | $ 2,669,127.10 | $  2,956,480.47 | $ 3,032,480.70 | $ 3,028,113.33 | $ 3,019,721.57 | $ 3,02544557 | $ 3,02544557 | $ 3,02544557 | $ 27,500,417.95
2 Contract Labor $ 58,095.87 | $  137,596.66 |$  140,480.37 |$  155604.24 | $  159,604.25 |$ 15937439 | $  158,932.71 | $ 15923398 | $ 15023398 | $  159,233.98 | $  1,447,390.42
General & 3 Electrical and Other Energy/Utility $ 5022342 | $  123,977.45 |$ 14650332 |$  245532.22 | $  286,070.26 | $ _ 300,334.00 | $  315,308.94 | $  331,051.44 | $  333,04337 |$  331,95144 | $  2,464,895.86
o ) 4 Facility Maintenance / Janitorial / Etc. $ 2,343.65 | $ 5,441.00 | $ 4,765.23 | $ 6,391.45 | $ 6,681.57 | $ 6,253.66 | $ 5,.804.41 | $ 5,347.07 | $ 5314.31 | $ 5347.07 | $ 53,680.44
Administrative |5 Disaster Recovery Services $ BB BB - |$  149837.82 [$  200,027.99 |$  200,027.99 | $  200,027.99 | $  200,577.52 |$ 20057752 |$ 20057752 | $  1,351,654.33
6 Other Purchased Services $ 15871937 |$  108570.83 | $ 11424173 |$  400,732.19 |$ _ 140,863.78 | $ 23,709.11 | $ 23,709.11 | $ 23,774.25 | $ 23,774.25 | $ 2377425 | $  1,041,868.87
7 Office / Other Supplies $ 8,370.63 | $ 19,914.43 | $ 19,914.43 | $ 17,223.34 | $ 16,248.88 | $ 16,248.88 | $ 16,248.88 | $ 16,293.52 | $ 16,293.52 | $ 16,29352 | $ 163,050.03
8 Hardware (Non-Storage and Non-Telecom) $ 69262158 |$ 1,104,872.10 |$  859,723.21 | $ 1,489,733.92 |$  791,500.65 | $  480,992.27 | $  480,992.27 | $  482,313.68 |$  808,754.31 |$  924,15853 | $  8,115662.52
8a Development System $  539,396.90 |$ 1,005985.97 | $  801,137.94 |$  193,590.48 | $ B B - |Is B - |Is - |$ 254011128
8b Testing System $ 152452 | $ 970.58 | $ 82.13 | $ 19.85 [ $ B B - |Is B - |Is - Is 2,597.07
8c Production System $ BB B 46,562.60 | $ 1,250,976.50 | $  774,117.92 |$  476,779.37 | $  476,779.37 |$ 47808921 |$  804,529.83 | $ 91093406 |$  5227,768.95
8d Disaster Recovery $ BB B 2,211.02 | $ 40,695.32 | $ 16,514.31 | $ 4,002.43 | $ 4,002.43 | $ 4,013.43 | $ 4,013.43 | $ 4,013.43 | $ 79,465.79
8e Other $  151,700.16 | $ 97,915.56 | $ 9,72953 | $ 4,451.69 | $ 868.41 | $ 21047 | $ 210.47 | $ 211.05 | $ 211.05 | $ 211.05 | $ 265,719.43
9 Software (Non-Storage and Non-Telecom) $ 2,301,24492 | $ 1,520,413.68 | $  1,460,266.98 | $  2,620,22259 | $  1,460,880.95 | $ _ 954,607.90 | $ _ 964,094.67 | $ _ 976,157.08 | $ _ 986,616.24 | $ _ 997,598.37 | $  14,242,103.39
%a Development System $ 153751666 | $ 91105804 | $ 1,180,254.27 | $ 30523259 | $ B B - Is B BB - |$ 393406156
9b Testing System $ 5,895.86 | $ 4,92017 | $ 1,914.21 | $ 48556 | $ B B - |Is B - |Is - Is 13,215.81
9c Production System $ B B - |[$ 1,995805.70 |$ 1,331,831.38 | $  894,291.33 |$  903,778.10 |$  915674.80 | $  926,133.96 | $  937,116.09 | $  7,004,631.35
od Disaster Recovery $ BB B ~ [$ 11389307 |$ 59,028.41 | $ 27,682.81 | $ 27,682.81 | $ 27,758.86 | $ 27,758.86 | $ 27,758.86 | $ 311,763.68
%e Other $  757,83240 |$ 60443547 | $  278,09850 |$  204,805.67 | $ 69,821.16 | $ 32,633.77 | $ 32,633.77 | 32,723.42 | $ 32,723.42 | $ 32,723.42 | $  2,078,430.99
10 Storage Technology $ 30164051 |$ 41935697 | $  477,401.02 | $ 22941359 | $ 12684452 | $ 12684452 |$ 12684452 |$  127,192.99 | $  213,280.04 | $  243,713.78 | $ _ 2,392,532.45
Property, Plant, | 102 Development System $ 23491031 |$  377,039.49 | $  441,147.93 |$  122,449.84 | $ B B - |Is B - |Is - |$ 117554757
] " | 10b | Testing System $ 663.94 | $ 416.43 | $ 4522 | $ 12.55 [ $ B B - s - s - |Is - Is 1,138.14
and Equipment | 5. | production System $ BB - Is 2945177 | $  101,862.55 | $ 12495611 |$ 12573352 |$ 12573352 | $  126,078.94 |$  212,16598 |$  242599.72 | $  1,088,582.10
10d | Disaster Recovery $ BB B 1,398.51 | $ 3,445.27 | $ 1,794.06 | $ 1,055.50 | $ 1,055.50 | $ 1,058.40 | $ 1,058.40 | $ 1,058.40 | $ 11,924.04
10e | other $ 66,066.26 | $ 41,901.06 | $ 5357.58 | $ 164338 | $ 94.34 | $ 5550 | $ 5550 | $ 55.66 | $ 55.66 | $ 55.66 | $ 115,340.59
11 Telecommunications Technology $ 01750269 | $ 1,207,986.85 | $  886,139.15 | $  523,818.47 |  238,226.66 |5 18351397 |$ 18351307 |$  184,018.13 |$  190,060.26 | $  192,196.29 | $ _ 4,707,066.42
11a | Hardware $  662,74161 |$ 60727439 | $  287,27515 |$  189,196.22 | $ 45977.53 | $ 8,824.77 | $ 8,824.77 | $ 8,849.01 | $ 14,891.14 | $ 1702717 |$ _ 1,850,881.75
11b Software $ - $ - $ - $ - $ - $ - $ - $ - $ - $ - $ -
11c | Disaster Recovery $ BB B - |[$  107,479.44 |$ 14348111 |$ 14348111 |$ 14348111 |$ 14387529 | $ 14387529 | $ 14387529 | $ 969,548.67
11d | Telecommunications Services $  254,851.07 |$  600,712.45 | $  598,864.0L |$  227,142.80 | $ 48,768.02 | $ 31,208.09 | $ 31,208.00 | $ 31,293.82 | $ 31,093.82 | $ 31,293.82 | $ _ 1,886,636.00
1le Other $ - $ - $ - $ - $ - $ - $ - $ - $ - $ - $ -
12 Real Estate (land, buildings, improvements, etc.) |$ 7577814 |$ 17592571 |$ 15407563 |$  206,656.95 | $  216,037.53 |$ 20220171 | $  187,676.02 |$  172,888.63 |$ 17182946 |$ 17288863 |$  1,735.958.40
Other Disaster Recovery Property, Plant and
13 Equipment $ - $ - $ - $ - $ - $ - $ = $ = $ = $ = $ =
14 Other Property, Plant, and Equipment $ 2 $ = $ . $ = $ . $ = $ . $ = $ . $ = $ .
Total Total for Data Center Operations $ 567045231 |$ 743839224 |$ 6,932,638.16 |$ 9,001,647.25 |$ 6,675467.73 | $ 5682,221.72 |$ 5682,875.07 |$ 570519385 | $ 6,134,222.81 | $ 6,293,178.93 | $  65,216,290.07

Replacement Medicaid Management Information System (MMIS)

RFP 30-DHHS-1228-08-R
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Replacement MMIS Pricing Table W
Offeror-Proposed Options - Option Summary
Offeror Name _CSC - 13 October 2008 revision

DDI Price

- Do not include any costs for required capabilities. These should be included in the
"Replacement Phase - DDI" tables
- Include a milestone payment chart for options requiring development

Early Operations Price

- Identify method of pricing (e.g., per unit service, single fixed price, etc.), the amount
of services being proposed, and total price for Early Operations

- For per unit priced options include Contract Year and State Fiscal Year pricing charts if
the unit price will vary by year

Operations Phase Price

- Do not include any costs for required capabilities. These should be included as part of
the "Fiscal Agent Operations" tables

- Identify method of pricing (e.g., per unit service, single fixed price, etc.), the amount
of services being proposed, and total price for Operations

- For per unit priced options include contract and State Fiscal Year pricing charts if the
unit price will vary by year

Turnover Price (if any)
- Do not include any costs for required capabilities. These should be included in the
"Turnover Phase" tables

Total Price of Option

S

969,168

259,516

1,228,684
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Replacement MMIS Pricing Table Z
Summary of Proposed Prices
Offeror Name _CSC - 13 October 2008 revision

Price Tables Included in the Total Price

Table Name Basic Price Option Year Price

1 Rgplacement MMIS Pricing Table A - Replacement Phase - DDI $ 69,219,041 N/A
Milestone/Deliverable Payments
5 Replacement MMIS Pricing Table L - Operations Phase - CBU Price $ 110,689.182 | $ 26,665,784
Summary by Contract Year
3 Replacement MMIS Pricing Table N - Operations Phase - Recipient $ 2115375 | $ 469,677
Management Prices by Contract Year
4 ReplacemepF MMIS Pricing Table P - Operations Phase - Size of Operations $ 32,000,000 | $ 8,000,000
Phase Modification Pool
Replacement MMIS Pricing Table R - Turnover Phase -
2 Milestone/Deliverable Payment Table $ 463,944 N/A
6 Replacerngnt MMIS PrI.C.Ing .Table T - Estimated Provider Enroliment, $ 20,036,685 | $ 2,968,580
Credentialing, and Verification
Replacement MMIS Pricing Table U - Retrospective Drug Utilization Review
! Prices for RetroDUR by State Fiscal Year and Contract Year $ 3,048,049 | $ 345,453 Total
Total Excluding State Cost of Enterprise License Agreements $ 238,473,176 | $ 38,449,494 | $ 276,922,670

Price Tables Not Included in Total Price

Table Name Basic Price Option Year Price

Replacement MMIS Pricing Table E - Replacement Phase - DDI Marginal

5 Price of Non-Title XIX/XXI Requirements $ 1,839,919 N/A

2 Rgplacemen_t MMIS Pricing Table F - I_?eplacement Phase - DDI Marginal $ 1,322,320 N/A
Price of Legislatively-Mandated Requirements

3 Replacement MMIS Pricing Table V - Data Center Operations $ 65,216,290 N/A Total
Replacement MMIS Pricing Table W - Offeror-Proposed Options - Option

4 : $ 1,228,684
Summary (Sum of all options) $ 1,228,684
Replacement MMIS Pricing Table Y - Offeror Exceptions Table (Sum of all

> |exceptions) $ (512,000,000) $ (512,000,000

Replacement Medicaid Management Information System (MMIS)
RFP 30-DHHS-1228-08-R
Page 36 of 36
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Computer Sciences Corporation
WWW.CSC.Com

October 13, 2008
Letter No. DRS-08-0218

Department of Health and Human Services
DHHS Procurement and Contracting

801 Ruggles Drive

Hoey Building

Raleigh, NC 27603-2001

Attention: Ms. Susan W. Lewis

Subject: North Carolina Replacement MMIS, RFP 30-DHHS-1228-08-R
Addendum 11

Dear Ms. Lewis:

In accordance with the instructions in your letter of October 8, 2008, CSC is sending
its “Cost Proposal Supplement” in support of the Pricing Volume submitted September
23, 2008, for its bid on the North Carolina Replacement MMIS.

In accordance with Addendum 11 instructions, we have updated tables A, I and V by
adding prices for the Microsoft and SAS products previously listed in Table X. In
addition, we have updated Table L so price changes from Table I automatically roll into
Table Z. We have also placed zeros in the "License Quantity” column of Table X.
Finally, we are providing the State with a new combined Basis of Estimate (BOE) that
explains changes to Tables A, I and V and a worksheet for Table L showmg how the
revised Table I data is converted

Please feel free to contact me at manderson2(@csc.com or (703) 876-1154 or Dianne
Sagner at (301) 921-3256 or dsagner@csc.com. We appreciate your continued

cooperation.

Mark E. Anderson
Director of Contracts

Smcerely,

Attachments:

Cover Letter

State Pricing Tables

BOE for Tables A, Iand V

Pricing Table L - Pricing Table I Converted to Contract Year Worksheet

North American Public Sector (NPS)
Government Health Services Division
15245 Shady Grove Road

Rockville, MD 20850

3012 921e3000 Fax 3019219870








